

Q & A

Set	Question	Answer	Release Date
1.1	Alegis Construction requests estimated start and completion dates for this work	Anticipated construction start is April, 2019. Per the Bid Form (page 23 of the Project Manual), the Contract shall be substantially complete within 368 days from Notice to Proceed.	12/03/2018 8:56 AM (Pacific)
1.2	Is a security badge required before job walk	No, pre-bid meeting attendees who are interested in the job site walk will be escorted. No security badging required.	12/03/2018 8:56 AM (Pacific)
2.1	Questions are provided in the attached document.	<p>Answer numbers correspond to question numbers.</p> <p>1a. Sprinkler head relocations are anticipated to be generally, but not limited to, horizontal.</p> <p>1b. Sprinkler head relocations are anticipated to generally occur, but are not limited to, ceiling areas that are to be converted to suspended acoustic metal pan ceilings.</p> <p>1c i-iv. Final grid layout and extent of sprinkler head relocation to be verified in the field.</p> <p>2. Yes, see specification section 092600/2.3/B and detail 4/A9.05.</p> <p>3a. Use quantities shown for bidding purposes. Head quantities and locations to be verified in field.</p> <p>3b. Noted. Will be included in as-bid documents.</p> <p>3c. Noted. Will be included in as-bid documents.</p> <p>3d. Noted. Will be corrected in as-bid documents.</p> <p>3e. Noted. Will be corrected in as-bid documents.</p> <p>3f. Noted. Will be corrected in as-bid documents.</p> <p>3g. Noted. Will be corrected in as-bid documents.</p> <p>3h. Noted. Will be corrected in as-bid documents.</p> <p>3i. Noted. Will be corrected in as-bid documents.</p> <p>3j. Noted. Will be corrected in as-bid documents.</p> <p>3k. Noted. Will be included in as-bid documents.</p> <p>3l. Noted. Will be included in as-bid documents.</p> <p>3m. The image is reflected on the issued documents. Will confirm reprographics in the as-bid set.</p> <p>3n. KN 19 to be removed from 1/A5.14. Reference 5/A5.13 and 3/A4.03.</p> <p>3o. Noted. Will be corrected to reflect solid surface cabinet in as-bid documents.</p> <p>3p. Noted. Will be corrected in as-bid documents.</p> <p>3q. Noted. Will be corrected in as-bid documents.</p> <p>3r. Noted. Will be included in as-bid documents.</p> <p>3s. Noted. Will be corrected in as-bid documents.</p> <p>3t. The base material for C2125 is indicated in the Finish Schedule.</p> <p>3u. Noted. Will be corrected in as-bid documents.</p> <p>3v. The existing access panel as reflected in the hard lid vestibule area is to receive a new paint finish.</p>	12/13/2018 7:37 AM (Pacific)
2.2	Questions are provided in the attached document.	<p>Answer numbers correspond to question numbers.</p> <p>1. The carpet within the temp wall area on A1.01 is to be removed during construction per 090561 and replaced per specification 096800 and specification 017000. Intent is to restore to original condition.</p> <p>2. Confirmed, restroom floor finish to be TF per callouts on A5.01 and Finish Schedule on A2.07.</p> <p>3. The carpet within the temp wall area on A1.01 is to be removed during construction per 090561 and replaced per specification 096800 and specification 017000. Extent of new carpet per A2.06 is correct, however access to the existing drinking fountains must be maintained during construction. Installation of new carpet outside of temp area to be coordinated with the Port.</p> <p>4a. Not confirmed.</p> <p>4b. Not confirmed.</p> <p>4c. Not confirmed.</p> <p>5. Noted. Will be removed in as-bid documents.</p>	12/13/2018 7:37 AM (Pacific)