

ADDENDUM NUMBER 2

DATE: 14 November 2019

PROJECT: Department of Administrative Services
Executive Building Elevator Upgrade
155 Cottage Street, NE
Salem, OR 97301

PROJECT NUMBER: Solicitation No. ITB # DASPS-15-19
SOLARC Job No: 19-002

OWNER'S REPRESENTATIVE: Joe Gill, Construction Project Manager
DAS Enterprise Asset Management
1225 Ferry Street, SE
Salem, OR 97301

ARCHITECT: Nate Carter, AIA, LEED-AP, DBIA
SOLARC Architecture Inc.
240 N Broadway Street, Suite 308
Portland, OR 97227
Phone: 971.344.1919

CHANGES TO PROJECT MANUAL

1. Specification Section 01 10 00; **ADD** in its entirety the following:
 “3.1 – Building Permits
 A. The Owner shall obtain and make payment for the required general building permit. The Contractor shall obtain and make payment for the cost of permits for trade services performed by Contractor, or its subcontractors. Contractor shall be responsible for all violations of the law in connection with the construction or otherwise. Contractor shall give all requisite notices to public authorities. The Contractor shall pay all royalties and license fees. The Contractor shall defend all suits or claims for infringement of any patent or other proprietary rights and save harmless and blameless from loss, on account thereof, the State of Oregon, and its departments, divisions, members and employees.”
2. Specification 01 70 00, 3.5 – Alterations, Sub-section F.2; **DELETE** in its entirety and **REPLACE** with the following:
 “3. Contractor and /or sub-contractors to obtain required trade permits from authorities.”
3. Specification Section 14 24 00, 1.15 – Acceptable Elevator Installer / Manufacturers, Sub-section A;
 INCLUDE:
 “Motion Control Engineering” as an acceptable manufacturer.

END OF ADDENDUM NUMBER 2